STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA21

PROPCSALS | SSUED 10
NUMBER OF BI DDERS 4

05/ 08/ 03
08- 437204

08- SBD- 210- R23. 1/ R23. 2

ENG NEERS EST

Bl D TOTAL

407, 300. 00

410, 300. 00

454, 565. 00

455, 178. 00

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SAN BERNARDI NO COUNTY I N
SAN BERNARDI NO AT 259 AND 210

SEPARATI ON

REPLACE BRI DCE RAI LI NGS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
05/ 12/ 03
CONTRACT CCDE "I
24 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 45

86, 300. 00

PERCENT OVER EST 26. 88

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COMPANY

CORONA DEL MAR CA 92625

A P ENG NEERI NG CORPCRATI ON
1271 COLUMBI A AVENUE SUl TE 10

RI VERSI DE CA 92507

J MC LOUGHLI N ENG NEERI NG CO

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

447, 000
321, 000. 00 AMOUNT OVER
BI DDER | D
2
I NC
P OBOX 1
1
4
I NC
3

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

FAX

FAX

FAX

FAX

949 724-0264
00720483
949 724-0267

909 686-2512
00723018
909 686- 3845

909 944-1037
00676575
909 944-3112

949 252- 0441
00615876
949 252-0266

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



08-437204 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON FORM AND POUR BARRI ER
POVONA CA
B AND D ENTERPRI SES MODI FY LI GHTI NG
LA HABRA CA
G L M CONTRACTORS REI NFORCI NG STEEL
REDLANDS CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON AREA SI GNS AND TEMPORARY RAI LI NG

FOUNTAI' N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK CRASH CUSHI ONS
FQUNTAI' N VALLEY CA



08-437204 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 G L M CONTRACTORS | NC REI NFORCI NG STEEL
REDLANDS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C L CONSTRUCTI ON FORM BARRI ER
POVONA CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAI L
RI VERSI DE CA
B AND D ENTERPRI SES COVPANY ELECTRI CAL
LA HABRA CA
G L M CONTRACTORS REBAR
REDLANDS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE VETAL BEAM GUARD RAI L
Rl VERSI DE CA
G L M CONTRACTORS REBAR
REDLANDS CA
MOORE ELECTRI C MODI FY LI GHTI NG

CORONA CA



08-437204 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 08/ 03 05/ 12/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00

3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5. 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 890. 00* 43, 890. 00

5 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 20 105. 00 2.100. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 500. 00 7. 000. 00

7 129000 TEMPORARY RAI LI NG (TYPE K) M 420 55. 00 23, 100. 00

8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 25 250. 00 6, 250. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 60. 00 3. 660. 00
10 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 45, 000. 00* 45, 000. 00
11 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 32 135. 00 4. 320. 00
12 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 32 350. 00 11, 200. 00
13 260201 CLASS 2 AGGREGATE BASE VB 4 550. 00 2. 200. 00
14 390101 ASPHALT CONCRETE TONN 10 250. 00 2. 500. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 24 125. 00 3. 000. 00

AREA)

16 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 17 1, 500. 00 25, 500. 00
17 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 980 2.50 4. 950. 00
18 (S) 832063 METAL BEAM GUARD RAI LI NG (2.4 M POST) M 31 130. 00 4. 030. 00
19 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
20 031012 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 4.100. 00 8. 200. 00
21 839720 CONCRETE BARRI ER ( TYPE 732) M 210 230. 00 48, 300. 00
22 031013 CONCRETE BARRI ER ( TYPE 742) M 190 240. 00 45, 600. 00
23 861503 MODI FY LI GHTI NG LS LUMP SUM 61, 000. 00 61, 000. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 41, 000. 00* 41, 000. 00

TOTAL 407, 300. 00
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08-437204
08- SBD- 210
05/ 08/ 03
SECOND
BI D AMOUNT
3, 000. 00* 3000. 00
6, 000. 00* 6000. 00
6, 400. 00* 6400. 00
30, 000. 00* 30000. 00
30. 00 600. 00
4, 000. 00 8000. 00
70. 00 29400. 00
150. 00 3750. 00
40. 00 2440. 00
25, 800. 00* 25800. 00
100. 00 3200. 00
200. 00 6400. 00
110. 00 440. 00
500. 00 5000. 00
100. 00 2400. 00
1, 000. 00 17000. 00
5.00 9900. 00
470. 00 14570. 00
4,500. 00 9000. 00
6, 000. 00 12000. 00
400. 00 84000. 00
400. 00 76000. 00
35, 000. 00* 35000. 00
20, 000. 00* 20000. 00
410, 300. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
1, 000. 00~ 1000
2, 000. 00* 2000
6, 500. 00* 6500
65, 000. 00* 65000
30. 00 600
3, 000. 00 6000
70. 00 29400
420. 00 10500
40. 00 2440
45, 000. 00* 45000
200. 00 6400
300. 00 9600
200. 00 800
480. 00 4800
90. 00 2160
375. 00 6375
2.00 3960
130. 00 4030
2,500. 00 5000
4,100. 00 8200
340. 00 71400
360. 00 68400
60, 000. 00* 60000
35, 000. 00* 35000
454, 565. 00

N

N G

Bl DDERS
FOURTH

Bl D AMOUNT
2, 500. 00~* 2500
2,500. 00* 2500
4,500. 00* 4500
57, 000. 00* 57000
40. 00 800
4, 000. 00 8000
60. 00 25200
300. 00 7500
63. 00 3843
45, 000. 00* 45000
68. 00 2176
78. 00 2496
100. 00 400
90. 00 900
90. 00 2160
950. 00 16150
1.85 3663
140. 00 4340
2,700. 00 5400
4, 400. 00 8800
315. 00 66150
330. 00 62700
62, 000. 00* 62000.
61, 000. 00* 61000
455, 178. 00

Bl D245
PAGE 5
05/ 12/ 03



